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DEVELOPER REQUEST FOR INSPECTION FOR DRY UTILITY
INSTALLATION

DEVELOPER INFORMATION
DEVELOPMENT NAME & PHASE:

STREET NAME(S):

CONSULTING ENGINEER:
CONSULTING ENG PHONE #:
CONSTRUCTION CONTACT:
CONSTRUCTION CONTACT PHONE #:

ALL ITEMS BELOW MUST BE COMPLETE BEFORE FORM SUBMISSION.

[ ] SUBDIVISION PLAT RECORDED WITH COUNTY: DOCUMENT NUMBER:

[ ] CURB AND GUTTER INSTALLED

] FIRST LIFT OF BLACKTOP INSTALLED

[ ] ROADWAY SUB-DRAIN INSTALLED

[ ROAD CROSSINGS INSTALLED AND MARKED

[JUTILITY EASEMENT GRADED AND TO WITHIN 6 INCHES OF FINAL GRADE

LINE EXTENSION CONTRACTS EXECUTED AND APPLICABLE FEES PAID

YES N/A

] RPU ELECTRIC LINE EXTENSION FEE

] [[] RPUADVERSE CONDITIONS DEPQOSIT (if applicable)
[] [] MINNESOTA ENERGY RESOURCES (MERC)



Terms and Conditions

The following terms and conditions apply to the Applicant’s request for inspection of
readiness and installation of dry utility facilities within the development.

1.

Authority of Signatory. The undersigned represents that they are the
designated agent authorized to act on behalf of the applicant and site
owner/developer (the “Applicant”), including but not limited to
communicating with Rochester Public Utilities (RPU), authorizing work on
the site, and committing the Applicant to applicable obligations.

. Right-of-Entry. The Applicant grants RPU, Minnesota Energy Resources,

telecommunication companies, and their respective employees,
contractors, and agents the right to enter the development property at
reasonable times to perform utility staking, installation, inspection of
readiness, and related construction activities.

Unanticipated Subsurface Conditions. The Applicant acknowledges that
subsurface conditions may vary from those anticipated. If rock, unstable
soils, groundwater, environmental contamination, or other unforeseen
conditions are encountered that affect utility installation, the Applicant shall
coordinate with RPU to determine appropriate measures. Such conditions
may result in delays, changes to installation methods, or additional costs.

Coordination and Scheduling. The Applicant shall coordinate with RPU
and other dry utility providers and comply with established schedules.

Pre-Construction Meeting. The Applicant shall conduct a pre-construction
meeting with the dry utility providers no fewer than fourteen (14) calendar
days prior to the scheduled start date of utility installation.

Protection of Facilities. The Applicant is responsible for protecting
installed utility facilities from damage caused by grading, excavation, or
other construction activities performed by the Applicant or its contractors.

Staking Requirements. The Applicant shall ensure that lots are pinned,
roadside lot corners are clearly labeled, and all requested easement
staking is completed no fewer than ten (10) calendar days prior to the
scheduled start date of utility installation.

Easement Preparation and Access. The Applicant shall ensure that all
easements are cleared of obstructions no fewer than five (5) calendar
days prior to utility installation. If obstructions prevent facility staking
between ten (10) and five (5) days prior to construction, the project may
be rescheduled. The Applicant shall maintain clear and unobstructed
access to all work areas.



9. Compliance with RPU Requirements. The Applicant agrees to comply
with applicable RPU Electric Rules and Regulations as they relate to
construction coordination and access to facilities.

10.Failure to Meet Requirements. Failure to meet any of the above
requirements may result in rescheduling the project to avoid delays to
other projects within the installation queue.

The undersigned acknowledges that the above information is correct and that all work is
done in compliance with RPU's Electric Rules and Regulations1.

SIGNATURE DATE

APPLICATION SUBMITTED BY

(please print)
PHONE

E-mail this completed form to rpuinspections@rpu.org

1) RPU Electric Rules and Regulations book is available online at
https:/lwww.rpu.org/construction-outages-safety/construction/
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